

RESOLUTION 02-2022

VILLAGE OF GILBERTS

RESOLUTION TO AUTHORIZE THE EXECUTION OF AN AGREEMENT WITH SCHROEDER ASPHALT SERVICES, INC. FOR THE CALENDAR YEAR 2022 ROAD PROGRAM IN AN AMOUNT NOT TO EXCEED \$3,029,325

WHEREAS, the Village of Gilberts intends to complete certain roadway improvements within the Timber Trails and Timber Glen subdivisions; and

WHEREAS, sealed bids were solicited and opened at Village Hall at 10:00 a.m. on January 13, 2022; and

WHEREAS, the lowest responsive and responsible bid was received from Schroeder Asphalt Service, Inc.

Now, Be it Resolved by the President and Board of Trustees of the Village of Gilberts, Kane County, Illinois that:

Section 1. Recitals. The recitals set forth above are hereby incorporated into and made a part of this Resolution as though set forth in this Section 1.

Section 2. Approval; Authorization. The Village Board of Trustees hereby authorizes the Village Administrator, upon receipt of all final contract documents to the satisfaction of the Village Administrator and Village Engineer, to execute the necessary documents attached as Exhibit A with Schroeder Asphalt Service, Inc. for the Calendar Year 2022 Road Program in an amount not-to-exceed \$3,029,325.

Section 3. Effective Date. This Resolution shall be in full force and effect after its approval in the manner provided by law.

PASSED BY ROLL CALL VOTE OF THE BOARD OF TRUSTEES of the Village of Gilberts, Kane County, Illinois, this 1 day of February 2022.


	<u>Ayes</u>	<u>Nays</u>	<u>Absent</u>	<u>Abstain</u>
Trustee Dave LeClercq	✓	_____	_____	_____
Trustee Dan Corbett	✓	_____	_____	_____
Trustee Justin Redfield	✓	_____	_____	_____
Trustee Jeanne Allen	✓	_____	_____	_____
Trustee Lou Hacker	✓	_____	_____	_____
Trustee Brandon Coats	✓	_____	_____	_____
President Guy Zambetti	_____	_____	_____	_____

Resolution No. 02-2022



(SEAL)
ATTEST:

APPROVED THIS 1 DAY OF February, 2022


Village President, Guy Zambetti


Village Clerk, Courtney Nicholas

Exhibit A
Agreement



Local Public Agency Formal Contract Proposal



COVER SHEET

Proposal Submitted By:			
Contractor's Name			
Schroeder Asphalt Services, Inc.			
Contractor's Address			
P.O. Box 831	City	State	Zip Code
	Huntley,	IL	60142

STATE OF ILLINOIS

Local Public Agency		County	Section Number
Village of Gilberts		Kane	22-00000-01-GM
Route(s) (Street/Road Name)			Type of Funds
Timber Trails Subdivision			MFT
<input type="checkbox"/> Proposal Only <input checked="" type="checkbox"/> Proposal and Plans <input type="checkbox"/> Proposal only, plans are separate			

Submitted/Approved
For Local Public Agency:

<p style="text-align: center;">For a County and Road District Project</p> <p style="text-align: center;">Submitted/Approved</p> <table style="width: 100%; border-collapse: collapse;"> <tr> <td style="width: 70%;">Highway Commissioner Signature</td> <td style="width: 30%;">Date</td> </tr> <tr> <td style="height: 40px;"></td> <td></td> </tr> </table> <p style="text-align: center;">Submitted/Approved</p> <table style="width: 100%; border-collapse: collapse;"> <tr> <td style="width: 70%;">County Engineer/Superintendent of Highways</td> <td style="width: 30%;">Date</td> </tr> <tr> <td style="height: 40px;"></td> <td></td> </tr> </table>	Highway Commissioner Signature	Date			County Engineer/Superintendent of Highways	Date			<p style="text-align: center;">For a Municipal Project</p> <p style="text-align: center;">Submitted/Approved/Passed</p> <table style="width: 100%; border-collapse: collapse;"> <tr> <td style="width: 70%;">Signature</td> <td style="width: 30%;">Date</td> </tr> <tr> <td style="text-align: center;"></td> <td style="text-align: center;">12/17/2021</td> </tr> <tr> <td colspan="2">Official Title</td> </tr> <tr> <td colspan="2" style="text-align: center;">Village Administrator</td> </tr> </table> <p style="text-align: center;">Department of Transportation</p> <p style="text-align: center;">Released for bid based on limited review</p> <table style="width: 100%; border-collapse: collapse;"> <tr> <td style="width: 70%;">Regional Engineer Signature</td> <td style="width: 30%;">Date</td> </tr> <tr> <td style="text-align: center;"></td> <td style="text-align: center;">12/21/2021</td> </tr> </table>	Signature	Date		12/17/2021	Official Title		Village Administrator		Regional Engineer Signature	Date		12/21/2021
Highway Commissioner Signature	Date																				
County Engineer/Superintendent of Highways	Date																				
Signature	Date																				
	12/17/2021																				
Official Title																					
Village Administrator																					
Regional Engineer Signature	Date																				
	12/21/2021																				

Note: All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled together to prevent loss when bids are processed.



LICENSE EXPIRES: 02/28/22

Local Public Agency	County	Section Number	Route(s) (Street/Road Name)
Village of Gilberts	Kane	22-00000-01-GM	Timber Trails Subdivision

NOTICE TO BIDDERS

Sealed proposals for the project described below will be received at the office of Village Clerk

87 Galligan Road, Gilberts, IL 60136	Name of Office	until 10:00 AM	on 01/13/22
Address		Time	Date

Sealed proposals will be opened and read publicly at the office of Village Clerk

87 Galligan Road, Gilberts, IL 60136	Name of Office	at 10:00 AM	on 01/13/22
Address		Time	Date

DESCRIPTION OF WORK

Location	Project Length
Timber Trails Subdivision	46,775ft or 8.86 mi

Proposed Improvement
HMA Surface removal and replacement with Polymerized HMA binder and HMA surface course, pavement patching, structure adjustments & necessary restoration as directed by the Engineer.

1. Plans and proposal forms will be available in the office of Village of Gilberts and may be obtained by emailing agrosskopf@villageofgilberts.com or calling (847) 428-4167 and requesting a digital set. The Bid Documents will only be transmitted electronically. IDOT Prequalification will be required to pick up Bid Documents.

2. **Prequalification**
If checked, the 2 apparent as read low bidders must file within 24 hours after the letting an "Affidavit of Availability" (Form BC 57) in triplicate, showing all uncompleted contracts awarded to them and all low bids pending award for Federal, State, County, Municipal and private work. One original shall be filed with the Awarding Authority and two originals with the IDOT District Office.
3. The Awarding Authority reserves the right to waive technicalities and to reject any or all proposals as provided in BLRS Special Provision for Bidding Requirements and Conditions for Contract Proposals.
4. The following BLR Forms shall be returned by the bidder to the Awarding Authority:
 - a. Local Public Agency Formal Contract Proposal (BLR 12200)
 - b. Schedule of Prices (BLR 12201)
 - c. Proposal Bid Bond (BLR 12230) (if applicable)
 - d. Apprenticeship or Training Program Certification (BLR 12325) (do not use for project with Federal funds.)
 - e. Affidavit of Illinois Business Office (BLR 12326) (do not use for project with Federal funds)
5. The quantities appearing in the bid schedule are approximate and are prepared for the comparison of bids. Payment to the Contractor will be made only for the actual quantities of work performed and accepted or materials furnished according to the contract. The scheduled quantities of work to be done and materials to be furnished may be increased, decreased or omitted as hereinafter provided.
6. Submission of a bid shall be conclusive assurance and warranty the bidder has examined the plans and understands all requirements for the performance of work. The bidder will be responsible for all errors in the proposal resulting from failure or neglect to conduct an in depth examination. The Awarding Authority will, in no case, be responsible for any costs, expenses, losses or changes in anticipated profits resulting from such failure or neglect of the bidder.
7. The bidder shall take no advantage of any error or omission in the proposal and advertised contract.
8. If a special envelope is supplied by the Awarding Authority, each proposal should be submitted in that envelope furnished by the Awarding Agency and the blank spaces on the envelope shall be filled in correctly to clearly indicate its contents. When an envelope other than the special one furnished by the Awarding Authority is used, it shall be marked to clearly indicate its contents. When sent by mail, the sealed proposal shall be addressed to the Awarding Authority at the address and in care of the official in whose office the bids are to be received. All proposals shall be filed prior to the time and at the place specified in the Notice to Bidders. Proposals received after the time specified will be returned to the bidder unopened.
9. Permission will be given to a bidder to withdraw a proposal if the bidder makes the request in writing or in person before the time for opening proposals.

Local Public Agency	County	Section Number	Route(s) (Street/Road Name)
Village of Gilberts	Kane	22-00000-01-GM	Timber Trails Subdivision

PROPOSAL

1. Proposal of Schroeder Asphalt Services, Inc.
Contractor's Name
P.O. Box 831, Huntley, IL 60142
Contractor's Address
2. The plans for the proposed work are those prepared by Robinson Engineering. Ltd.
and approved by the Department of Transportation on _____
3. The specifications referred to herein are those prepared by the Department of Transportation and designated as "Standard Specifications for Road and Bridge Construction" and the "Supplemental Specifications and Recurring Special Provisions" thereto, adopted and in effect on the date of invitation for bids.
4. The undersigned agrees to accept, as part of the contract, the applicable Special Provisions indicated on the "Check Sheet for Recurring Special Provisions" contained in this proposal.
5. The undersigned agrees to complete the work within _____ working days or by 11/01/22 unless additional time is granted in accordance with the specifications.
6. The successful bidder at the time of execution of the contract will _____ be required to deposit a contract bond for the full amount of the award. When a contract bond is not required, the proposal guaranty check will be held in lieu thereof. If this proposal is accepted and the undersigned fails to execute a contract and contract bond as required, it is hereby agreed that the Bid Bond of check shall be forfeited to the Awarding Authority.
7. Each pay item should have a unit price and a total price. If no total price is shown or if there is a discrepancy between the products of the unit price multiplied by the quantity, the unit price shall govern. If a unit price is omitted, the total price will be divided by the quantity in order to establish a unit price. A bid may be declared unacceptable if neither a unit price nor a total price is shown.
8. The undersigned submits herewith the schedule of prices on BLR 12201 covering the work to be performed under this contract.
9. The undersigned further agrees that if awarded the contract for the sections contained in the combinations on BLR 12201, the work shall be in accordance with the requirements of each individual proposal for the multiple bid specified in the Schedule for Multiple Bids below.
10. A proposal guaranty in the proper amount, as specified in BLRS Special Provision for Bidding Requirements and Conditions for Contract Proposals, will be required. Bid Bonds will _____ be allowed as a proposal guaranty. Accompanying this proposal is either a bid bond, if allowed, on Department form BLR 12230 or a proposal guaranty check, complying with the specifications, made payable to: Village _____ Treasurer of Gilberts _____
The amount of the check is 5% of bid amount (_____).

Attach Cashier's Check or Certified Check Here

In the event that one proposal guaranty check is intended to cover two or more bid proposals, the amount must be equal to the sum of the proposal guaranties which would be required for each individual bid proposal. If the proposal guaranty check is placed in another bid proposal, state below where it may be found.

The proposal guaranty check will be found in the bid proposal for: Section Number _____

Local Public Agency	County	Section Number	Route(s) (Street/Road Name)
Village of Gilberts	Kane	22-00000-01-GM	Timber Trails Subdivision

CONTRACTOR CERTIFICATIONS

The certifications hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department enter into the contract with the bidder.

1. **Debt Delinquency.** The bidder or contractor or subcontractor, respectively, certifies that it is not delinquent in the payment of any tax administered by the Department of Revenue unless the individual or other entity is contesting, in accordance with the procedure established by the appropriate Revenue Act, its liability for the tax or the amount of the tax. Making a false statement voids the contract and allows the Department to recover all amounts paid to the individual or entity under the contract in a civil action.
2. **Bid-Rigging or Bid Rotating.** The bidder or contractor or subcontractor, respectively, certifies that it is not barred from contracting with the Department by reason of a violation of either 720 ILCS 5/33E-3 or 720 ILCS 5/33E-4.

A violation of section 33E-3 would be represented by a conviction of the crime of bid-rigging which, in addition to Class 3 felony sentencing, provides that any person convicted of this offense, or any similar offense of any state or the United States which contains the same elements as this offense shall be barred for 5 years from the date of conviction from contracting with any unit of State or local government. No corporation shall be barred from contracting with any unit of State or local government as a result of a conviction under this Section of any employee or agent of such corporation if the employee so convicted is no longer employed by the corporation: (1) it has been finally adjudicated not guilty or (2) if it demonstrates to the governmental entity with which it seeks to contract that entity finds that the commission of the offense was neither authorized, requested, commanded, nor performed by a director, officer or a high managerial agent on behalf of the corporation.

A violation of Section 33E-4 would be represented by a conviction of the crime of bid-rotating which, in addition to Class 2 felony sentencing, provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements as this offense shall be permanently barred from contracting with any unit of State of Local government. No corporation shall be barred from contracting with any unit of State or Local government as a result of a conviction under this Section of any employee or agent of such corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally adjudicated not guilty or (2) if it demonstrates to the governmental entity with which it seeks to contract and that entity finds that the commission of the offense was neither authorized, requested, commanded, nor performed by a director, officer or a high managerial agent on behalf of the corporation.

3. **Bribery.** The bidder or contractor or subcontractor, respectively, certifies that, it has not been convicted of bribery or attempting to bribe an officer or employee of the State of Illinois or any unit of local government, nor has the firm made an admission of guilt of such conduct which is a matter of record, nor has an official, agent, or employee of the firm committed bribery or attempted bribery on behalf of the firm and pursuant to the direction or authorization of a responsible official of the firm.
4. **Interim Suspension or Suspension.** The bidder or contractor or subcontractor, respectively, certifies that it is not currently under a suspension as defined in Subpart I of Title 44 Subtitle A Chapter III Part 6 of the Illinois Administrative code. Furthermore, if suspended prior to completion of this work, the contract or contracts executed for the completion of this work may be canceled.

Local Public Agency	County	Section Number	Route(s) (Street/Road Name)
Village of Gilberts	Kane	22-00000-01-GM	Timber Trails Subdivision

SIGNATURES

(If an individual)


Signature of Bidder	Date	
Business Address		
City	State	Zip Code

(If a partnership)

Firm Name		
Signature	Date	
Title		
Business Address		
City	State	Zip Code

Insert the Names and Addresses of all Partners

(If a corporation)


Corporate Name		
Schroeder Asphalt Services, Inc.		
Signature	Date	
	1/13/2022	
Title		
President		
Business Address		
P.O. Box 831		
City	State	Zip Code
Huntley	IL	60142



Insert Names of Officers

President
Ronald Schroeder

Attest:



Secretary

Secretary

Grace Foss

Treasurer

Ronald Schroeder



Bureau of Construction
2300 South Dirksen Parkway/Room 322
Springfield, IL 62764

Instructions: Complete this form by either typing or using black ink. "Authorization to Bid" will not be issued unless both sides of this form are completed in detail. Use additional forms as needed to list all work.

Part I. Work Under Contract

List below all work you have under contract as either a prime contractor or a subcontractor. It is required to include all pending low bids not yet awarded or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted dollar value is to be based upon the most recent engineer's or owners estimate, and must include work subcontracted to others. If no work is contracted, show NONE.

	1	2	3	4	Awards Pending	Accumulated Totals
Contract Number	Please see attached BC57					
Contract With						
Estimated Completion Date						
Total Contract Price						
Uncompleted Dollar Value if Firm is the Prime Contractor						
Uncompleted Dollar Value if Firm is the Subcontractor						
Total Value of All Work						

Part II. Awards Pending and Uncompleted Work to be done with your own forces.

List below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forces. All work subcontracted to others will be listed on the reverse of this form. In a joint venture, list only that portion of the work to be done by your company. If no work is contracted, show NONE.

Earthwork						
Portland Cement Concrete Paving						
HMA Plant Mix						
HMA Paving						
Clean & Seal Cracks/Joints						
Aggregate Bases, Surfaces						
Highway, R.R., Waterway Struc.						
Drainage						
Electrical						
Cover and Seal Coats						
Concrete Construction						
Landscaping						
Fencing						
Guardrail						
Painting						
Signing						
Cold Milling, Planning, Rotomilling						
Demolition						
Pavement Markings (Paint)						
Other Construction (List)						
Totals						

Disclosure of this information is REQUIRED to accomplish the statutory purpose as outlined in the "Illinois Procurement Code." Failure to comply will result in non-issuance of an "Authorization To Bid." This form has been approved by the State Forms Management Center.

Part III. Work Subcontracted to Others.

For each contract described in Part I, list all the work you have subcontracted to others.

	1	2	3	4	Awards Pending
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Total Uncompleted					

Notary

I, being duly sworn, do hereby declare this affidavit is a true and correct statement relating to ALL uncompleted contracts of the undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not yet awarded or rejected and ALL estimated completion dates.

Officer or Director

Title

Signature

Date

Company

Address

City

State

Zip Code

Subscribed and sworn to before me this ____ day of _____, _____. _____ (Signature of Notary Public) My commission expires _____ (Notary Seal)
--

Add pages for additional contracts



Bureau of Construction
2300 South Dirksen Parkway/Room 322
Springfield, Illinois 62764

Instructions: Complete this form by either typing or using black ink. "Authorization to Bid" will not be issued unless both sides of this form are completed in detail. Use additional forms as needed to list all work.

Part I. Work Under Contract

List below all work you have under contract as either a prime contractor or a subcontractor. It is required to include all pending low bids not yet awarded or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted dollar value is to be based upon the most recent engineer's or owners estimate, and must include work subcontracted to others. If no work is contracted, show **NONE**.

	1	2	3	4	5	
Contract Number	62K02	61F92	21-00111-00-RS	21-00000-00-GM	19-00206-11-CH	
Contract With	Alliance	Copenhaver	Westmont	Genoa	DuPage DOT	
Estimated Completion Date		2022	2022	2022	45 WD	
Total Contract Price	663,658.22	86,765.30	947,394.07	721,647.64	685,153.28	Accumulated Totals
Uncompleted Dollar Value if Firm is the Prime Contractor			21,674.47	608,104.95	346,021.34	975,800.76
Uncompleted Dollar Value if Firm is the Subcontractor	663,658.22	53,294.60				716,952.82
Total Value of All Work						1,692,753.58

Part II. Awards Pending and Uncompleted Work to be done with your own forces.

List below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forces. All work subcontracted to others will be listed on the reverse of this form. In a joint venture, list only that portion of the work to be done by your company. If no work is contracted, show **NONE**.

						Accumulated Totals
Earthwork				30,345.00		30,345.00
Portland Cement Concrete Paving						0.00
HMA Plant Mix						0.00
HMA Paving	567,661.00	53,294.60		215,408.33	48,100.98	884,464.91
Clean & Seal Cracks/Joints						0.00
Aggregate Bases & Surfaces	150.37			55,044.49	4,088.82	59,283.68
Highway, R.R. and Waterway Structures						0.00
Drainage						0.00
Electrical						0.00
Cover and Seal Coats						0.00
Concrete Construction						0.00
Landscaping					8,200.00	8,200.00
Fencing						0.00
Guardrail						0.00
Painting						0.00
Signing						0.00
Cold Milling, Planning & Rotomilling	80,846.85			63,777.75		144,624.60
Engineer Allowance						0.00
Pavement Markings (Paint)						0.00
Other Construction (List)						0.00
Traffic Control / Mobilization	15,000.00			36,000.00	35,960.00	86,960.00
Restoration				3,000.00		3,000.00
Totals	663,658.22	53,294.60	0.00	403,575.57	96,349.80	1,216,878.19

Disclosure of this information is **REQUIRED** to accomplish the statutory purpose as outlined in the "Illinois Procurement Code". Failure to comply will result in non-issuance of an "Authorization To Bid." This form has been approved by the State Forms Management Center.

Part III. Work Subcontracted to Others

For each contract described in Part I, list all the work you have subcontracted to others.

	1	2	3	4	5
Subcontractor			Carbo Construction	Carbo Construction	Galaxy Underground
Type of Work			Concrete	Concrete	Sewer
Subcontract Price			167,975.10	160,776.20	22,745.00
Amount Uncompleted				81,759.53	
Subcontractor			Galaxy Underground	TruSeal	DiNatale Construction
Type of Work			Sewer	Thermoplastic	Concrete
Subcontract Price			9,375.00	7,764.55	99,352.50
Amount Uncompleted				7,764.55	20,000.00
Subcontractor			Road Fabrics	Reds Landscaping	Precision Pavement
Type of Work			SRCT	Landscaping	Thermo
Subcontract Price			14,179.00	36,000.00	9,000.00
Amount Uncompleted				36,000.00	
Subcontractor			Reds Landscaping	Ganziano Sewer	Home Towne Electric
Type of Work			Landscaping	Sewer	Electric
Subcontract Price			8,137.00	52,980.00	329,801.30
Amount Uncompleted				52,980.00	228,274.54
Subcontractor			H & H Electric	Bedrock Stabilization	Landmark Engineering
Type of Work			Detector Loop	Pavement Reclamation	Layout
Subcontract Price			7,569.00	26,025.30	12,715.00
Amount Uncompleted				26,025.30	
Subcontractor			Mark-It Striping		Reds Landscaping
Type of Work			Thermoplastic		Landscaping
Subcontract Price			21,674.47		13,970.00
Amount Uncompleted			21,674.47		1,397.00
Subcontractor			TBD		
Type of Work			Construction Layout		
Subcontract Price			7,500.00		
Amount Uncompleted					
Total Uncompleted	0.00	0.00	21,674.47	204,529.38	249,671.54

I, being duly sworn, do hereby declare this affidavit is a true and correct statement relating to ALL uncompleted contracts of the undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not yet awarded or rejected and ALL estimated completion dates

Subscribed and sworn to before me

this ____ day of _____, 20____.

Type or Print Name Grace A. Foss Secretary
Officer or Director Title

 Notary Public

Signed _____

My commission expires: _____

Company Schroeder Asphalt Services, Inc.

(Notary Seal)

Address P.O. Box 831
Huntley, IL 60142



Instructions: Complete this form by either typing or using black ink. "Authorization to Bid" will not be issued unless both sides of this form are completed in detail. Use additional forms as needed to list all work.

Part I. Work Under Contract

List below all work you have under contract as either a prime contractor or a subcontractor. It is required to include all pending low bids not yet awarded or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted dollar value is to be based upon the most recent engineer's or owners estimate, and must include work subcontracted to others. If no work is contracted, show **NONE**.

	6	7	8	9	10	
Contract Number	N/A	22-00058-00-RS				
Contract With	Woodstock	Highwood				
Estimated Completion Date	11/12/21	30 WD				
Total Contract Price	1,737,090.55	460,919.92				Accumulated Totals
Uncompleted Dollar Value if Firm is the Prime Contractor	521,127.16	460,919.92				1,957,847.81
Uncompleted Dollar Value if Firm is the Subcontractor						716,952.82
Total Value of All Work						2,674,800.63

Part II. Awards Pending and Uncompleted Work to be done with your own forces.

List below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forces. All work subcontracted to others will be listed on the reverse of this form. In a joint venture, list only that portion of the work to be done by your company. If no work is contracted, show **NONE**.

						Accumulated Totals
Earthwork		23,180.00				53,525.00
Portland Cement Concrete Paving						0.00
HMA Plant Mix						0.00
HMA Paving	372,855.00	128,338.75				1,385,658.66
Clean & Seal Cracks/Joints						0.00
Aggregate Bases & Surfaces	87,522.57	51,652.17				198,458.42
Highway,R.R. and Waterway Structures						0.00
Drainage		5,000.00				5,000.00
Electrical						0.00
Cover and Seal Coats						0.00
Concrete Construction						0.00
Landscaping	21,707.00					29,907.00
Fencing						0.00
Guardrail						0.00
Painting						0.00
Signing						0.00
Cold Milling, Planning & Rotomilling	8,422.39	45,267.50				198,314.49
Demolition						0.00
Pavement Markings (Paint)						0.00
Other Construction (List), RR						0.00
Traffic Control/Mobilization	3,834.60	1,202.00				91,996.60
WM Permit bond, items directed-engineer						3,000.00
Totals	494,341.56	254,640.42	0.00	0.00	0.00	1,965,860.17

Disclosure of this information is **REQUIRED** to accomplish the statutory purpose as outlined in the "Illinois Procurement Code". Failure to comply will result in non-issuance of an "Authorization To Bid." This form has been approved by the State Forms Management Center.

Part III. Work Subcontracted to Others

For each contract described in Part I, list all the work you have subcontracted to others.

	6	7	8	9	10
Subcontractor	Alliance Contractors	TBD			
Type of Work	Concrete	Concrete			
Subcontract Price	223,861.00	105,619.50			
Amount Uncompleted		105,619.50			
Subcontractor	Ganziano Sewer	TBD			
Type of Work	Sewer	Sewer			
Subcontract Price	451,211.00	57,315.00			
Amount Uncompleted	22,560.55	57,315.00			
Subcontractor	Polena Engineering	TBD			
Type of Work	Construction Layout	Construction Layout			
Subcontract Price	19,900.00	5,500.00			
Amount Uncompleted		5,500.00			
Subcontractor	Reds Landscaping	Reds Landscaping			
Type of Work	Landscaping	Landscaping			
Subcontract Price	1,020.00	15,345.00			
Amount Uncompleted	255.00	15,345.00			
Subcontractor	TruSeal	Superior Road Striping			
Type of Work	Paint Striping	Thermoplastic			
Subcontract Price	3,970.05	3,000.00			
Amount Uncompleted	3,970.05	3,000.00			
Subcontractor		Visu-Sewer			
Type of Work		CIPP			
Subcontract Price		19,500.00			
Amount Uncompleted		19,500.00			
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Total Uncompleted	26,785.60	206,279.50	0.00	0.00	0.00

I, being duly sworn, do hereby declare this affidavit is a true and correct statement relating to ALL uncompleted contracts of the undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not yet awarded or rejected and ALL estimated completion dates


Subscribed and sworn to before me

this 13th day of January, 2022

Jennifer Griebel
Notary Public

My commission expires: 4/3/25

(Notary Seal)



Type or Print Name Grace A. Foss Secretary
Officer or Director Title

Signed Grace A. Foss

Company Schroeder Asphalt Services, Inc.

Address P.O. Box 831
Huntley, IL 60142



Bureau of Construction
2300 South Dirksen Parkway/Room 322
Springfield, Illinois 62764

Instructions: Complete this form by either typing or using black ink.
"Authorization to Bid" will not be issued unless both sides of this form are
completed in detail. Use additional forms as needed to list all work.

Part I. Work Under Contract

List below all work you have under contract as either a prime contractor or a subcontractor. It is required to include all pending low bids not yet awarded or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted dollar value is to be based upon the most recent engineer's or owners estimate, and must include work subcontracted to others. If no work is contracted, show **NONE**.

	1	2	3	4	5	
Contract Number	62K02	61F92	21-00111-00-RS	21-00000-00-GM	19-00206-11-CH	
Contract With	Alliance	Copenhaver	Westmont	Genoa	DuPage DOT	
Estimated Completion Date		2022	2022	2022	45 WD	
Total Contract Price	663,658.22	86,765.30	947,394.07	721,647.64	685,153.28	Accumulated Totals
Uncompleted Dollar Value if Firm is the Prime Contractor			21,674.47	608,104.95	346,021.34	975,800.76
Uncompleted Dollar Value if Firm is the Subcontractor	663,658.22	53,294.60				716,952.82
Total Value of All Work						1,692,753.58

Part II. Awards Pending and Uncompleted Work to be done with your own forces.

List below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forces. All work subcontracted to others will be listed on the reverse of this form. In a joint venture, list only that portion of the work to be done by your company. If no work is contracted, show **NONE**.

						Accumulated Totals
Earthwork				30,345.00		30,345.00
Portland Cement Concrete Paving						0.00
HMA Plant Mix						0.00
HMA Paving	567,661.00	53,294.60		215,408.33	48,100.98	884,464.91
Clean & Seal Cracks/Joints						0.00
Aggregate Bases & Surfaces	150.37			55,044.49	4,088.82	59,283.68
Highway,R.R. and Waterway Structures						0.00
Drainage						0.00
Electrical						0.00
Cover and Seal Coats						0.00
Concrete Construction						0.00
Landscaping					8,200.00	8,200.00
Fencing						0.00
Guardrail						0.00
Painting						0.00
Signing						0.00
Cold Milling, Planning & Rotomilling	80,846.85			63,777.75		144,624.60
Engineer Allowance						0.00
Pavement Markings (Paint)						0.00
Other Construction (List)						0.00
Traffic Control / Mobilization	15,000.00			36,000.00	35,960.00	86,960.00
Restoration				3,000.00		3,000.00
Totals	663,658.22	53,294.60	0.00	403,575.57	96,349.80	1,216,878.19

Disclosure of this information is **REQUIRED** to accomplish the statutory purpose as outlined in the "Illinois Procurement Code". Failure to comply will result in non-issuance of an "Authorization To Bid." This form has been approved by the State Forms Management Center.

Part III. Work Subcontracted to Others

For each contract described in Part I, list all the work you have subcontracted to others.

	1	2	3	4	5
Subcontractor			Carbo Construction	Carbo Construction	Galaxy Underground
Type of Work			Concrete	Concrete	Sewer
Subcontract Price			167,975.10	160,776.20	22,745.00
Amount Uncompleted				81,759.53	
Subcontractor			Galaxy Underground	TruSeal	DiNatale Construction
Type of Work			Sewer	Thermoplastic	Concrete
Subcontract Price			9,375.00	7,764.55	99,352.50
Amount Uncompleted				7,764.55	20,000.00
Subcontractor			Road Fabrics	Reds Landscaping	Precision Pavement
Type of Work			SRCT	Landscaping	Thermo
Subcontract Price			14,179.00	36,000.00	9,000.00
Amount Uncompleted				36,000.00	
Subcontractor			Reds Landscaping	Ganziano Sewer	Home Towne Electric
Type of Work			Landscaping	Sewer	Electric
Subcontract Price			8,137.00	52,980.00	329,801.30
Amount Uncompleted				52,980.00	228,274.54
Subcontractor			H & H Electric	Bedrock Stabilization	Landmark Engineering
Type of Work			Detector Loop	Pavement Reclamation	Layout
Subcontract Price			7,569.00	26,025.30	12,715.00
Amount Uncompleted				26,025.30	
Subcontractor			Mark-It Striping		Reds Landscaping
Type of Work			Thermoplastic		Landscaping
Subcontract Price			21,674.47		13,970.00
Amount Uncompleted			21,674.47		1,397.00
Subcontractor			TBD		
Type of Work			Construction Layout		
Subcontract Price			7,500.00		
Amount Uncompleted					
Total Uncompleted	0.00	0.00	21,674.47	204,529.38	249,671.54

I, being duly sworn, do hereby declare this affidavit is a true and correct statement relating to ALL uncompleted contracts of the undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not yet awarded or rejected and ALL estimated completion dates

Subscribed and sworn to before me

this ____ day of _____, 20____.

Type or Print Name Grace A. Foss Secretary
Officer or Director Title

 Notary Public

Signed _____

My commission expires: _____

Company Schroeder Asphalt Services, Inc.

(Notary Seal)

Address P.O. Box 831
Huntley, IL 60142



Instructions: Complete this form by either typing or using black ink. "Authorization to Bid" will not be issued unless both sides of this form are completed in detail. Use additional forms as needed to list all work.

Part I. Work Under Contract

List below all work you have under contract as either a prime contractor or a subcontractor. It is required to include all pending low bids not yet awarded or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted dollar value is to be based upon the most recent engineer's or owners estimate, and must include work subcontracted to others. If no work is contracted, show **NONE**.

	6	7	8	9	10	
Contract Number	N/A	22-00058-00-RS				
Contract With	Woodstock	Highwood				
Estimated Completion Date	11/12/21	30 WD				
Total Contract Price	1,737,090.55	460,919.92				Accumulated Totals
Uncompleted Dollar Value if Firm is the Prime Contractor	521,127.16	460,919.92				1,957,847.81
Uncompleted Dollar Value if Firm is the Subcontractor						716,952.82
Total Value of All Work						2,674,800.63

Part II. Awards Pending and Uncompleted Work to be done with your own forces.

List below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forces. All work subcontracted to others will be listed on the reverse of this form. In a joint venture, list only that portion of the work to be done by your company. If no work is contracted, show **NONE**.

						Accumulated Totals
Earthwork		23,180.00				53,525.00
Portland Cement Concrete Paving						0.00
HMA Plant Mix						0.00
HMA Paving	372,855.00	128,338.75				1,385,658.66
Clean & Seal Cracks/Joints						0.00
Aggregate Bases & Surfaces	87,522.57	51,652.17				198,458.42
Highway,R.R. and Waterway Structures						0.00
Drainage		5,000.00				5,000.00
Electrical						0.00
Cover and Seal Coats						0.00
Concrete Construction						0.00
Landscaping	21,707.00					29,907.00
Fencing						0.00
Guardrail						0.00
Painting						0.00
Signing						0.00
Cold Milling, Planning & Rotomilling	8,422.39	45,267.50				198,314.49
Demolition						0.00
Pavement Markings (Paint)						0.00
Other Construction (List), RR						0.00
Traffic Control/Mobilization	3,834.60	1,202.00				91,996.60
WM Permit bond, items directed-engineer						3,000.00
Totals	494,341.56	254,640.42	0.00	0.00	0.00	1,965,860.17

Disclosure of this information is **REQUIRED** to accomplish the statutory purpose as outlined in the "Illinois Procurement Code". Failure to comply will result in non-issuance of an "Authorization To Bid." This form has been approved by the State Forms Management Center.

Part III. Work Subcontracted to Others

For each contract described in Part I, list all the work you have subcontracted to others.

	6	7	8	9	10
Subcontractor	Alliance Contractors	TBD			
Type of Work	Concrete	Concrete			
Subcontract Price	223,861.00	105,619.50			
Amount Uncompleted		105,619.50			
Subcontractor	Ganziano Sewer	TBD			
Type of Work	Sewer	Sewer			
Subcontract Price	451,211.00	57,315.00			
Amount Uncompleted	22,560.55	57,315.00			
Subcontractor	Polena Engineering	TBD			
Type of Work	Construction Layout	Construction Layout			
Subcontract Price	19,900.00	5,500.00			
Amount Uncompleted		5,500.00			
Subcontractor	Reds Landscaping	Reds Landscaping			
Type of Work	Landscaping	Landscaping			
Subcontract Price	1,020.00	15,345.00			
Amount Uncompleted	255.00	15,345.00			
Subcontractor	TruSeal	Superior Road Striping			
Type of Work	Paint Striping	Thermoplastic			
Subcontract Price	3,970.05	3,000.00			
Amount Uncompleted	3,970.05	3,000.00			
Subcontractor		Visu-Sewer			
Type of Work		CIPP			
Subcontract Price		19,500.00			
Amount Uncompleted		19,500.00			
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Total Uncompleted	26,785.60	206,279.50	0.00	0.00	0.00

I, being duly sworn, do hereby declare this affidavit is a true and correct statement relating to ALL uncompleted contracts of the undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not yet awarded or rejected and ALL estimated completion dates

Subscribed and sworn to before me

this 13th day of January, 2022

Jennifer Griebel
Notary Public

My commission expires: 4/3/25

(Notary Seal)



Type or Print Name Grace A. Foss Secretary
Officer or Director Title

Signed Grace A. Foss

Company Schroeder Asphalt Services, Inc.

Address P.O. Box 831
Huntley, IL 60142



Bureau of Construction
2300 South Dirksen Parkway/Room 322
Springfield, Illinois 62764

Instructions: Complete this form by either typing or using black ink. "Authorization to Bid" will not be issued unless both sides of this form are completed in detail. Use additional forms as needed to list all work.

Part I. Work Under Contract

List below all work you have under contract as either a prime contractor or a subcontractor. It is required to include all pending low bids not yet awarded or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted dollar value is to be based upon the most recent engineer's or owners estimate, and must include work subcontracted to others. If no work is contracted, show **NONE**.

	1	2	3	4	5	
Contract Number	62K02	61F92	21-00111-00-RS	21-00000-00-GM	19-00206-11-CH	
Contract With	Alliance	Copenhaver	Westmont	Genoa	DuPage DOT	
Estimated Completion Date		2022	2022	2022	45 WD	
Total Contract Price	663,658.22	86,765.30	947,394.07	721,647.64	685,153.28	Accumulated Totals
Uncompleted Dollar Value if Firm is the Prime Contractor			21,674.47	608,104.95	346,021.34	975,800.76
Uncompleted Dollar Value if Firm is the Subcontractor	663,658.22	53,294.60				716,952.82
Total Value of All Work						1,692,753.58

Part II. Awards Pending and Uncompleted Work to be done with your own forces.

List below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forces. All work subcontracted to others will be listed on the reverse of this form. In a joint venture, list only that portion of the work to be done by your company. If no work is contracted, show **NONE**.

						Accumulated Totals
Earthwork				30,345.00		30,345.00
Portland Cement Concrete Paving						0.00
HMA Plant Mix						0.00
HMA Paving	567,661.00	53,294.60		215,408.33	48,100.98	884,464.91
Clean & Seal Cracks/Joints						0.00
Aggregate Bases & Surfaces	150.37			55,044.49	4,088.82	59,283.68
Highway,R.R. and Waterway Structures						0.00
Drainage						0.00
Electrical						0.00
Cover and Seal Coats						0.00
Concrete Construction						0.00
Landscaping					8,200.00	8,200.00
Fencing						0.00
Guardrail						0.00
Painting						0.00
Signing						0.00
Cold Milling, Planning & Rotomilling	80,846.85			63,777.75		144,624.60
Engineer Allowance						0.00
Pavement Markings (Paint)						0.00
Other Construction (List)						0.00
Traffic Control / Mobilization	15,000.00			36,000.00	35,960.00	86,960.00
Restoration				3,000.00		3,000.00
Totals	663,658.22	53,294.60	0.00	403,575.57	96,349.80	1,216,878.19

Disclosure of this information is **REQUIRED** to accomplish the statutory purpose as outlined in the "Illinois Procurement Code". Failure to comply will result in non-issuance of an "Authorization To Bid." This form has been approved by the State Forms Management Center.

Part III. Work Subcontracted to Others

For each contract described in Part I, list all the work you have subcontracted to others.

	1	2	3	4	5
Subcontractor			Carbo Construction	Carbo Construction	Galaxy Underground
Type of Work			Concrete	Concrete	Sewer
Subcontract Price			167,975.10	160,776.20	22,745.00
Amount Uncompleted				81,759.53	
Subcontractor			Galaxy Underground	TruSeal	DiNatale Construction
Type of Work			Sewer	Thermoplastic	Concrete
Subcontract Price			9,375.00	7,764.55	99,352.50
Amount Uncompleted				7,764.55	20,000.00
Subcontractor			Road Fabrics	Reds Landscaping	Precision Pavement
Type of Work			SRCT	Landscaping	Thermo
Subcontract Price			14,179.00	36,000.00	9,000.00
Amount Uncompleted				36,000.00	
Subcontractor			Reds Landscaping	Ganziano Sewer	Home Towne Electric
Type of Work			Landscaping	Sewer	Electric
Subcontract Price			8,137.00	52,980.00	329,801.30
Amount Uncompleted				52,980.00	228,274.54
Subcontractor			H & H Electric	Bedrock Stabilization	Landmark Engineering
Type of Work			Detector Loop	Pavement Reclamation	Layout
Subcontract Price			7,569.00	26,025.30	12,715.00
Amount Uncompleted				26,025.30	
Subcontractor			Mark-It Striping		Reds Landscaping
Type of Work			Thermoplastic		Landscaping
Subcontract Price			21,674.47		13,970.00
Amount Uncompleted			21,674.47		1,397.00
Subcontractor			TBD		
Type of Work			Construction Layout		
Subcontract Price			7,500.00		
Amount Uncompleted					
Total Uncompleted	0.00	0.00	21,674.47	204,529.38	249,671.54

I, being duly sworn, do hereby declare this affidavit is a true and correct statement relating to ALL uncompleted contracts of the undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not yet awarded or rejected and ALL estimated completion dates

Subscribed and sworn to before me

this ____ day of _____, 20 ____.

Type or Print Name Grace A. Foss Secretary
Officer or Director Title

 Notary Public

Signed _____

My commission expires: _____

Company Schroeder Asphalt Services, Inc.

(Notary Seal)

Address P.O. Box 831

Huntley, IL 60142



Bureau of Construction
2300 South Dirksen Parkway/Room 322
Springfield, Illinois 62764

Instructions: Complete this form by either typing or using black ink. "Authorization to Bid" will not be issued unless both sides of this form are completed in detail. Use additional forms as needed to list all work.

Part I. Work Under Contract

List below all work you have under contract as either a prime contractor or a subcontractor. It is required to include all pending low bids not yet awarded or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted dollar value is to be based upon the most recent engineer's or owners estimate, and must include work subcontracted to others. If no work is contracted, show **NONE**.

	6	7	8	9	10	
Contract Number	N/A	22-00058-00-RS				
Contract With	Woodstock	Highwood				
Estimated Completion Date	11/12/21	30 WD				
Total Contract Price	1,737,090.55	460,919.92				Accumulated Totals
Uncompleted Dollar Value if Firm is the Prime Contractor	521,127.16	460,919.92				1,957,847.81
Uncompleted Dollar Value if Firm is the Subcontractor						716,952.82
Total Value of All Work						2,674,800.63

Part II. Awards Pending and Uncompleted Work to be done with your own forces.

List below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forces. All work subcontracted to others will be listed on the reverse of this form. In a joint venture, list only that portion of the work to be done by your company. If no work is contracted, show **NONE**.

						Accumulated Totals
Earthwork		23,180.00				53,525.00
Portland Cement Concrete Paving						0.00
HMA Plant Mix						0.00
HMA Paving	372,855.00	128,338.75				1,385,658.66
Clean & Seal Cracks/Joints						0.00
Aggregate Bases & Surfaces	87,522.57	51,652.17				198,458.42
Highway,R.R. and Waterway Structures						0.00
Drainage		5,000.00				5,000.00
Electrical						0.00
Cover and Seal Coats						0.00
Concrete Construction						0.00
Landscaping	21,707.00					29,907.00
Fencing						0.00
Guardrail						0.00
Painting						0.00
Signing						0.00
Cold Milling, Planning & Rotomilling	8,422.39	45,267.50				198,314.49
Demolition						0.00
Pavement Markings (Paint)						0.00
Other Construction (List), RR						0.00
Traffic Control/Mobilization	3,834.60	1,202.00				91,996.60
WM Permit bond, items directed-engineer						3,000.00
Totals	494,341.56	254,640.42	0.00	0.00	0.00	1,965,860.17

Disclosure of this information is **REQUIRED** to accomplish the statutory purpose as outlined in the "Illinois Procurement Code". Failure to comply will result in non-issuance of an "Authorization To Bid." This form has been approved by the State Forms Management Center.

Part III. Work Subcontracted to Others

For each contract described in Part I, list all the work you have subcontracted to others.

	6	7	8	9	10
Subcontractor	Alliance Contractors	TBD			
Type of Work	Concrete	Concrete			
Subcontract Price	223,861.00	105,619.50			
Amount Uncompleted		105,619.50			
Subcontractor	Ganziano Sewer	TBD			
Type of Work	Sewer	Sewer			
Subcontract Price	451,211.00	57,315.00			
Amount Uncompleted	22,560.55	57,315.00			
Subcontractor	Polena Engineering	TBD			
Type of Work	Construction Layout	Construction Layout			
Subcontract Price	19,900.00	5,500.00			
Amount Uncompleted		5,500.00			
Subcontractor	Reds Landscaping	Reds Landscaping			
Type of Work	Landscaping	Landscaping			
Subcontract Price	1,020.00	15,345.00			
Amount Uncompleted	255.00	15,345.00			
Subcontractor	TruSeal	Superior Road Striping			
Type of Work	Paint Striping	Thermoplastic			
Subcontract Price	3,970.05	3,000.00			
Amount Uncompleted	3,970.05	3,000.00			
Subcontractor		Visu-Sewer			
Type of Work		CIPP			
Subcontract Price		19,500.00			
Amount Uncompleted		19,500.00			
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Total Uncompleted	26,785.60	206,279.50	0.00	0.00	0.00


I, being duly sworn, do hereby declare this affidavit is a true and correct statement relating to ALL uncompleted contracts of the undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not yet awarded or rejected and ALL estimated completion dates

Subscribed and sworn to before me

this 13th day of January, 2022

Jennifer Griebel
Notary Public

My commission expires: 4/3/25



Type or Print Name Grace A. Foss Secretary
Officer or Director Title

Signed Grace A. Foss

Company Schroeder Asphalt Services, Inc.
Address P.O. Box 831
Huntley, IL 60142



Local Public Agency	County	Street Name/Road Name	Section Number
Village of Gilberts	Kane	Timber Trails Subdivision	22-00000-01-GM

All contractors are required to complete the following certification

- For this contract proposal or for all bidding groups in this deliver and install proposal.
- For the following deliver and install bidding groups in this material proposal.

Illinois Department of Transportation policy, adopted in accordance with the provisions of the Illinois Highway Code, requires this contract to be awarded to the lowest responsive and responsible bidder. The award decision is subject to approval by the Department. In addition to all other responsibility factors, this contract or deliver and install proposal requires all bidders and all bidder's subcontractors to disclose participation in apprenticeship or training programs that are (1) approved by and registered with the United States Department of Labor's Bureau of Apprenticeship and Training, and (2) applicable to the work of the above indicated proposals or groups. Therefore, all bidders are required to complete the following certification:

1. Except as provided in paragraph 4 below, the undersigned bidder certifies that it is a participant, either as an individual or as part of a group program, in an approved apprenticeship or training program applicable to each type of work or craft that the bidder will perform with its own employees.
2. The undersigned bidder further certifies, for work to be performed by subcontract, that each of its subcontractors either (A) is, at the time of such bid, participating in an approved, applicable apprenticeship or training program; or (B) will, prior to commencement of performance of work pursuant to this contract, establish participation in an approved apprenticeship or training program applicable to the work of the subcontract.
3. The undersigned bidder, by inclusion in the list in the space below, certifies the official name of each program sponsor holding the Certificate of Registration for all of the types of work or crafts in which the bidder is a participant and that will be performed with the bidder's employees. Types of work or craft that will be subcontracted shall be included and listed as subcontract work. The list shall also indicate any type of work or craft job category for which there is no applicable apprenticeship or training program available.

International Brotherhood of Teamsters. Joint Council No. 25 Training Fund.
 Chicagoland Laborers' Training & Apprenticeship Program.
 Operating Engineers Local 150 Apprenticeship & Training Program.

4. Except for any work identified above, if any bidder or subcontractor shall perform all or part of the work of the contract or deliver and install proposal solely by individual owners, partners or members and not by employees to whom the payment of prevailing rates of wages would be required, check the following box, and identify the owner/operator workforces and positions of ownership.

The requirements of this certification and disclosure are a material part of the contract, and the contractor shall require this certification provision to be included in all approved subcontracts. The bidder is responsible for making a complete report and shall make certain that each type of work or craft job category that will be utilized on the project is accounted for and listed. The Department at any time before or afterward may require the production of a copy of each applicable Certificate of Registration issued by the United States Department of Labor evidencing such participation by the contractor and any or all of its subcontractors. In order to fulfill the participation requirement, it shall not be necessary that any applicable program sponsor be currently taking or that it will take applications for apprenticeship, training or employment during the performance of the work of this contract or deliver and install proposal.

Bidder	Signature	Date
Schroeder Asphalt Services, Inc.		1/13/22
Title		
Ronald Schroeder, President		
Address	City	State Zip Code
P.O. Box 831	Huntley	IL 60142



Affidavit of Illinois Business Office



Local Public Agency	County	Street Name/Road Name	Section Number
Village of Gilberts	Kane	Timber Trails Subdivision	22-00000-01-GM

I, Ronald Schroeder of Huntley, Illinois,
Name of Affiant City of Affiant State of Affiant
 being first duly sworn upon oath, state as follows:

1. That I am the President of Schroeder Asphalt Services, Inc.
Officer or Position Bidder
2. That I have personal knowledge of the facts herein stated.
3. That, if selected under the proposal described above, Schroeder Asphalt Services, Inc., will maintain a business office in the
Bidder
 State of Illinois, which will be located in McHenry County, Illinois.
County
4. That this business office will serve as the primary place of employment for any persons employed in the construction contemplated by this proposal.
5. That this Affidavit is given as a requirement of state law as provided in Section 30-22(8) of the Illinois Procurement Code.

Signature	Date
	1/13/2022
Print Name of Affiant	
Ronald Schroeder	

Notary Public

State of IL

County McHenry

Signed (or subscribed or attested) before me on 1/13/2022 by
(date)

Ronald Schroeder, authorized agent(s) of
(name/s of person/s)
Schroeder Asphalt Services, Inc.
Bidder



Signature of Notary Public

My commission expires 4/3/25



Contractor's Name

Schroeder Asphalt Services, Inc.

Contractor's Address

P.O. Box 831

City

Huntley

State

IL

Zip Code

60142

Local Public Agency

Village of Gilberts

County

Kane

Section Number

22-00000-01-GM

Route(s) (Street/Road Name)

Various

Schedule for Multiple Bids

Combination Letter	Section Included in Combinations	Total

Schedule for Single Bid

(For complete information covering these items, see plans and specifications.)

Item Number	Items	Unit	Quantity	Unit Price	Total
1	EARTH EXCAVATION	CU YD	100	15.00	1,500.00
2	REMOVAL AND DISPOSAL OF UNSUITABLE MATERIAL	CU YD	100	1.00	100.00
3	POROUS GRANULAR EMBANKMENT	CU YD	100	1.00	100.00
4	TOPSOIL FURNISH AND PLACE, 4"	SQ YD	2,900	6.00	17,400.00
5	AGGREGATE BASE REPAIR	TON	500	1.00	500.00
6	BITUMINOUS MATERIALS (TACK COAT)	POUND	107,655	0.01	1,076.55
7	POLYMERIZED HOT-MIX ASPHALT BINDER COURSE, IL-4.75, N50	TON	8,090	95.25	770,572.50
8	HOT-MIX ASPHALT SURFACE COURSE, MIX "D", N50	TON	13,415	75.00	1,006,125.00
9	PORTLAND CEMENT CONCRETE DRIVEWAY PAVEMENT, 6 INCH	SQ YD	220	100.00	22,000.00
10	PORTLAND CEMENT CONCRETE SIDEWALK 5 INCH	SQ FT	13,165	9.50	125,067.50
11	DETECTABLE WARNINGS	SQ FT	2,145	29.50	63,277.50
12	HOT-MIX ASPHALT SURFACE REMOVAL, 2"	SQ YD	159,490	1.70	271,133.00
13	DRIVEWAY PAVEMENT REMOVAL	SQ YD	1,960	9.10	17,836.00
14	SIDEWALK REMOVAL	SQ FT	13,165	1.05	13,823.25
15	THERMOPLASTIC PAVEMENT MARKING - LINE 12"	FOOT	1,760	3.00	5,280.00
16	THERMOPLASTIC PAVEMENT MARKING - LINE 24"	FOOT	30	8.25	247.50
17	CLASS D PATCHES, 4 INCH	SQ YD	1,485	27.00	40,095.00

Local Public Agency	County	Section Number	Route(s) (Street/Road Name)
Village of Gilberts	Kane	22-00000-01-GM	Various

18	CLASS D PATCHES, 8 INCH	SQ YD	130	50.00	6,500.00
19	COMBINATION CURB AND GUTTER REMOVAL AND REPLACEMENT	FOOT	7,635	26.50	202,327.50
20	SEEDING (COMPLETE)	SQ YD	2,900	3.00	8,700.00
21	HOT-MIX ASPHALT DRIVEWAY PAVEMENT, 6"	SQ YD	1,740	45.00	78,300.00
22	DRAINAGE & UTILITY STRUCTURES TO BE ADJUSTED	EACH	136	345.00	46,920.00
23	CONCRETE RIBBON	FOOT	150	25.00	3,750.00
24	WATER SERVICE CONNECTION	L SUM	1	1,800.00	1,800.00
25	RELOCATE ELECTRIC SERVICE	L SUM	1	2,000.00	2,000.00
26	TRAFFIC CONTROL AND PROTECTION, STANDARD 701501	L SUM	1	47,000.00	47,000.00
27	TRAFFIC CONTROL AND PROTECTION, STANDARD 701801	L SUM	1	500.00	500.00
Bidder's Total Proposal					2,753,931.30

1. Each pay item should have a unit price and a total price.
2. If no total price is shown or if there is a discrepancy between the product of the unit price multiplied by the quantity, the unit price shall govern.
3. If a unit price is omitted, the total price will be divided by the quantity in order to establish a unit price.
4. A bid may be declared unacceptable if neither a unit price or total price is shown.



Certificate of Eligibility

Contractor No 5378

Schroeder Asphalt Services, Inc.
P. O. Box 831 HUNTLEY, IL 60142

WHO HAS FILED WITH THE DEPARTMENT AN APPLICATION FOR PREQUALIFICATION STATEMENT OF EXPERIENCE, EQUIPMENT AND FINANCIAL CONDITION IS HEREBY QUALIFIED TO BID AT ANY OF DEPARTMENT OF TRANSPORTATION LETTINGS IN THE CLASSES OF WORK AND WITHIN THE AMOUNT AND OTHER LIMITATIONS OF EACH CLASSIFICATION, AS LISTED BELOW, FOR SUCH PERIOD AS THE UNCOMPLETED WORK FROM ALL SOURCES DOES NOT EXCEED \$54,585,000.00

001	EARTHWORK	\$1,725,000
005	HMA PAVING	\$25,000,000 B
012	DRAINAGE	\$750,000
017	CONCRETE CONSTRUCTION	\$550,000
032	COLD MILL, PLAN. & ROTOMILL	\$5,500,000
08A	AGGREGATE BASES & SURF. (A)	\$2,500,000

THIS CERTIFICATE OF ELIGIBILITY IS VALID FROM 4/9/2021 TO 4/30/2022 INCLUSIVE, AND SUPERSEDES ANY CERTIFICATE PREVIOUSLY ISSUED, BUT IS SUBJECT TO REVISION OR REVOCATION, IF AND WHEN CHANGES IN THE FINANCIAL CONDITION OF THE CONTRACTING FIRM OR OTHER FACTS JUSTIFY SUCH REVISIONS OR REVOCATION. ISSUED AT SPRINGFIELD, ILLINOIS ON 4/9/2021.

B Restricted to 1200 tons in any 1 contract (Class I and/or BAM) or as specified by local agency

Engineer of Construction



Municipal Expertise. Community Commitment.

Jairo Rodriguez
Direct Line: (815)-412-2725
Email: jrodriguez@reltd.com

January 5, 2022

Project 21-R0368

ADDENDUM NO. 1

TO: ALL BIDDERS ON THE FOLLOWING PROJECT

**PROJECT: VILLAGE OF GILBERTS
2022 MFT ROAD RESURFACING PROGRAM**

Addendum One shall consist of two (2) pages of text with revisions and clarifications to inquiries by Contractors and revised plan sheet 2 of 3.

The Contractor shall sign the below acknowledgement as proof of receipt of this Addendum and email a signed copy to the Village of Gilberts at agrosskopf@villageofgilberts.com along with attaching this Addendum No.1 into the Contractor's bid documents.

The Bid Documents for the above referenced project are hereby revised as follows:

Clarifications:

1. The Air Voids @ Ndes for Polymerized Hot-Mix Asphalt Binder Course, IL-4.75, N50, $\frac{3}{4}$ " shall be 3.5% @ 50 GYR.

Drawing Sheet 2 of 3:

1. The Hot-Mix Asphalt Mixture Requirements table has been revised to show the correct Air Voids @ Ndes for Polymerized Hot-Mix Asphalt Binder Course, IL-4.75, N50, $\frac{3}{4}$ ".

Sincerely,
ROBINSON ENGINEERING, LTD.

A handwritten signature in black ink that reads "Jairo Rodriguez". The signature is written in a cursive style with a large initial "J" and "R".

Jairo Rodriguez
Project Engineer

/jr

R:\2020-2024\2021\21-R0368.GI_Bid and Contract Documents\Addendum 1\Addendum No. 1_1-5-2022.docx

Village of Gilberts

2022 MFT Road Resurfacing Program

Addendum One received and acknowledged and incorporated into proposal:

Grace A. Foss


Signature

Grace Foss, Corporate Secretary


Print Your Name

Schroeder Asphalt Services, Inc.

Company Name



EXISTING TYPICAL SECTION



PROPOSED TYPICAL SECTION

- NOTES:
1. FINISHED HMA SURFACE TO BE "X" ABOVE CURB AT EDGE OF PAVEMENT.
 2. ALL PATCHING OPERATIONS SHALL TAKE PLACE AFTER SURFACE MILLING HAS BEEN COMPLETED.


LEGEND

- | | | | |
|-----|--|-----|--|
| (A) | EXISTING SIDEWALK | (1) | PORTLAND CEMENT CONCRETE SURFALUM, 8" THICK |
| (B) | GRASS PARKWAY OR EXISTING SIDEWALK PAVEMENT OR PORTLAND CEMENT CONCRETE DRIVEWAY | (2) | BITUMINOUS MATERIALS (TACK COAT) |
| (C) | EXISTING COMBINATION CURB AND GUTTER OR REBAR CORE | (3) | RESTORATION PER EXISTING PARKWAY CONDITIONS (AS DIRECTED BY THE ENGINEER) |
| (D) | HOT-MIX ASPHALT SURFACE REMOVAL, 2" | (4) | PORTLAND CEMENT CONCRETE DRIVEWAY PAVEMENT, 5" INCH THICK AND COMPLETE AND TOPSOIL FURNISH AND PLACE, 4" |
| (E) | EXISTING AGGREGATE SUBBASE | (5) | COMBINATION CONCRETE CURB AND GUTTER OR CONCRETE REBBER, REPLACE IN KIND (AS DIRECTED BY THE ENGINEER) |
| (F) | EXISTING HOT-MIX ASPHALT TO REMAIN (AS DIRECTED BY THE ENGINEER) | (6) | CLASS D PATCHES, 4" INCH OR 8" INCH (AS DIRECTED BY THE ENGINEER) |
| | | (7) | HOT-MIX ASPHALT SURFACE COURSE, MIX "D", NSO, 1/2" |
| | | | POLYMERIZED HOT-MIX ASPHALT BINDER COURSE, IL-4.75, NSO, 3/4" |

HOT-MIX ASPHALT MIXTURE REQUIREMENTS


MIXTURE TYPE	AIR VOIDS
RESURFACING	4% @ 50 GTR
HOT-MIX ASPHALT SURFACE COURSE, MIX "D", NSO (IL-9.5 mm), 1-1/2"	3.5% @ 50 GTR
POLYMERIZED HOT-MIX ASPHALT BINDER COURSE, IL-4.75, NSO, 3/4"	
DRIVEWAYS	4% @ 50 GTR
HOT-MIX ASPHALT SURFACE COURSE, MIX "D", NSO (IL-9.5mm), 2"	4% @ 50 GTR
HOT-MIX ASPHALT BINDER COURSE, IL-19.0, NSO, 4"	4% @ 50 GTR
PATCHING	
CLASS D PATCHES (HMA BINDER IL-19mm), 4" OR 8"	4% @ 70 GTR

NOTE: THE UNIT WEIGHT USED TO CALCULATE ALL HMA SURFACE MIXTURE QUANTITIES IS 112 LBS/SY/IN. THE "AC TYPE" FOR POLYMERIZED HMA SHALL BE "SBS/SBR PG 76-22" AND FOR NON-POLYMERIZED HMA THE "AC TYPE" SHALL BE "PG 64-22" UNLESS MODIFIED BY DISTRICT ONE SPECIAL PROVISIONS. FOR HMA FULL-DEPTH "AC-TYPE" SEE SPECIAL PROVISIONS. FOR USE OF RECYCLED MATERIALS SEE SPECIAL PROVISIONS.



NOTE: CONCRETE RIBBON TO BE CONSTRUCTED AT LOCATIONS AS DIRECTED BY THE ENGINEER

CONCRETE RIBBON (NOT TO SCALE)



NOTE: FORM SIZES TO BE USED: 2"x10" IN FRONT AND 2"x12" IN BACK. ANY UNDERCUT BENEATH THE CURB SHALL BE BROUGHT UP TO GRADE WITH AN UNDERCUT SUBGRADE. THE COST OF WHICH SHALL BE BORNE BY THE CONTRACTOR.

TYPE M CURB AND GUTTER DETAIL



Grace Foss

From: Grace Foss
Sent: Wednesday, January 05, 2022 1:34 PM
To: Aaron Grosskopf
Subject: RE: Village of Gilberts Paving Bid
Attachments: Gilberts signed Addendum #1.pdf

Aaron,

Please find attached signed Addendum #1 for the Village of Gilberts. I will put the original in with the bid.

Thank you,

Grace Foss
Schroeder Asphalt Services, Inc.
P.O. Box 831
Huntley, IL 60142
815/923-4380
Fax: 815/923-4389
grace@schroederasphalt.com



From: Aaron Grosskopf <agrosskopf@villageofgilberts.com>
Sent: Wednesday, January 05, 2022 12:44 PM
To: Grace Foss <grace@schroederasphalt.com>
Subject: RE: Village of Gilberts Paving Bid

Good Afternoon,

Please see the attached Addendum. Please sign and return to me via email and include a copy in the sealed bid documents.

Thanks and have a great day.

-Aaron

From: Grace Foss <grace@schroederasphalt.com>
Sent: Tuesday, January 4, 2022 8:13 AM
To: Aaron Grosskopf <agrosskopf@villageofgilberts.com>
Subject: RE: Village of Gilberts Paving Bid

Grace Foss

From: Aaron Grosskopf <agrosskopf@villageofgilberts.com>
To: Grace Foss
Sent: Wednesday, January 05, 2022 1:58 PM
Subject: Read: RE: Village of Gilberts Paving Bid

Your message

To: Aaron Grosskopf
Subject: RE: Village of Gilberts Paving Bid
Sent: Wednesday, January 5, 2022 1:33:43 PM (UTC-06:00) Central Time (US & Canada)

was read on Wednesday, January 5, 2022 1:57:44 PM (UTC-06:00) Central Time (US & Canada).

Jairo Rodriguez
Direct Line: (815)-412-2725
Email: jrodriguez@reld.com

January 6, 2022

Project 21-R0368

ADDENDUM NO. 2

TO: ALL BIDDERS ON THE FOLLOWING PROJECT

**PROJECT: VILLAGE OF GILBERTS
2022 MFT ROAD RESURFACING PROGRAM**

Addendum Two shall consist of three (3) pages of text with revisions and clarifications to inquiries by Contractors and the revised BDE Special Provisions check sheet and the Special Provision for Local Quality Assurance/ Quality Management QC/QA.

The Contractor shall sign the below acknowledgement as proof of receipt of this Addendum and email a signed copy to the Village of Gilberts at agrosskopf@villageofgilberts.com along with attaching this Addendum No.2 into the Contractor's bid documents.

The Bid Documents for the above referenced project are hereby revised as follows:

Clarifications:

1. The driveway removal and replacement pay items are mainly intended for areas where the apron has settled behind the curb and a maximum of 3' will be removed and replaced. There may be locations where a full apron removal and replacement will be needed as directed by the Engineer in the field. The estimated number of full apron replacements is unknown.
2. A pavement cores report is available, and a copy can be requested by emailing the Village of Gilberts at agrosskopf@villageofgilberts.com.
3. Based on the pavement cores report, it is not anticipated that the existing aggregate base will be reached after the 2" mill is completed.
4. Aggregate Base Repair may be needed at locations where HMA patching is required as directed by the Engineer in the field.

Revisions:

1. The BDE Special Provisions check sheet has been revised and the box for Surface Testing of Pavements – IRI has been unchecked. The special provision for Surface Testing of Pavements – IRI (BDE) shall be removed from the Bid Documents.
2. The Special Provision for Local Quality Assurance/ Quality Management QC/QA has been revised to indicate the Density Verification Method which shall be Nuclear Density Gauge. The Special Provision for Local Quality Assurance/ Quality Management QC/QA shall be replaced with the revised copy in the Bid Documents.

Sincerely,
ROBINSON ENGINEERING, LTD.



Jairo Rodriguez
Project Engineer

/jr

R:\2020-2024\2021\21-R0368.GI\ Bid and Contract Documents\Addendum 2\Addendum No. 2_1-6-2022.docx

Village of Gilberts
2022 MFT Road Resurfacing Program
Addendum Two received and acknowledged and incorporated into proposal:

Grace A. Foss

Signature

Grace Foss, Corporate Secretary

Print Your Name

Schroeder Asphalt Services, Inc.

Company Name

BDE SPECIAL PROVISIONS
For the January 21, 2022 and March 11, 2022 Lettings

The following special provisions indicated by a "check mark" are applicable to this contract and will be included by the Project Coordination and Implementation Section of the BD&E. An * indicates a new or revised special provision for the letting.

File Name	#		Special Provision Title	Effective	Revised
*	80099	1	<input type="checkbox"/> Accessible Pedestrian Signals (APS)	April 1, 2003	Jan. 1, 2022
	80274	2	<input type="checkbox"/> Aggregate Subgrade Improvement	April 1, 2012	April 1, 2016
	80192	3	<input type="checkbox"/> Automated Flagger Assistance Device	Jan. 1, 2008	
	80173	4	<input type="checkbox"/> Bituminous Materials Cost Adjustments	Nov. 2, 2006	Aug. 1, 2017
*	80426	5	<input type="checkbox"/> Bituminous Surface Treatment with Fog Seal	Jan. 1, 2020	Jan. 1, 2022
	80436	6	<input type="checkbox"/> Blended Finely Divided Minerals	April 1, 2021	
	80241	7	<input type="checkbox"/> Bridge Demolition Debris	July 1, 2009	
	50261	8	<input type="checkbox"/> Building Removal-Case I (Non-Friable and Friable Asbestos)	Sept. 1, 1990	April 1, 2010
	50481	9	<input type="checkbox"/> Building Removal-Case II (Non-Friable Asbestos)	Sept. 1, 1990	April 1, 2010
	50491	10	<input type="checkbox"/> Building Removal-Case III (Friable Asbestos)	Sept. 1, 1990	April 1, 2010
	50531	11	<input type="checkbox"/> Building Removal-Case IV (No Asbestos)	Sept. 1, 1990	April 1, 2010
	80384	12	<input checked="" type="checkbox"/> Compensable Delay Costs	June 2, 2017	April 1, 2019
	80198	13	<input type="checkbox"/> Completion Date (via calendar days)	April 1, 2008	
	80199	14	<input type="checkbox"/> Completion Date (via calendar days) Plus Working Days	April 1, 2008	
	80293	15	<input type="checkbox"/> Concrete Box Culverts with Skews > 30 Degrees and Design Fills ≤ 5 Feet	April 1, 2012	July 1, 2016
	80311	16	<input type="checkbox"/> Concrete End Sections for Pipe Culverts	Jan. 1, 2013	April 1, 2016
	80261	17	<input checked="" type="checkbox"/> Construction Air Quality – Diesel Retrofit	June 1, 2010	Nov. 1, 2014
	80434	18	<input type="checkbox"/> Corrugated Plastic Pipe (Culvert and Storm Sewer)	Jan. 1, 2021	
	80029	19	<input type="checkbox"/> Disadvantaged Business Enterprise Participation	Sept. 1, 2000	March 2, 2019
	80229	20	<input type="checkbox"/> Fuel Cost Adjustment	April 1, 2009	Aug. 1, 2017
*	80433	21	<input type="checkbox"/> Green Preformed Thermoplastic Pavement Markings	Jan. 1, 2021	Jan. 1, 2022
*	80422	22	<input type="checkbox"/> High Tension Cable Median Barrier	Jan. 1, 2020	Jan. 1, 2022
*	80442	23	<input type="checkbox"/> Hot-Mix Asphalt – Start of Production	Jan. 1, 2022	
*	80438	24	<input type="checkbox"/> Illinois Works Apprenticeship Initiative – State Funded Contracts	June 2, 2021	Sept. 2, 2021
*	80411	25	<input type="checkbox"/> Luminaires, LED	April 1, 2019	Jan. 1, 2022
*	80045	26	<input type="checkbox"/> Material Transfer Device	June 15, 1999	Jan. 1, 2022
	80418	27	<input type="checkbox"/> Mechanically Stabilized Earth Retaining Walls	Nov. 1, 2019	Nov. 1, 2020
*	80441	28	<input checked="" type="checkbox"/> Performance Graded Asphalt Binder	Jan. 1, 2022	
	80430	29	<input checked="" type="checkbox"/> Portland Cement Concrete – Haul Time	July 1, 2020	
*	34261	30	<input type="checkbox"/> Railroad Protective Liability Insurance	Dec. 1, 1986	Jan. 1, 2022
	80395	31	<input type="checkbox"/> Sloped Metal End Section for Pipe Culverts	Jan. 1, 2018	
*	80340	32	<input type="checkbox"/> Speed Display Trailer	April 2, 2014	Jan. 1, 2022
*	80127	33	<input type="checkbox"/> Steel Cost Adjustment	April 2, 2004	Jan. 1, 2022
	80397	34	<input checked="" type="checkbox"/> Subcontractor and DBE Payment Reporting	April 2, 2018	
	80391	35	<input checked="" type="checkbox"/> Subcontractor Mobilization Payments	Nov. 2, 2017	April 1, 2019
	80437	36	<input type="checkbox"/> Submission of Payroll Records	April 1, 2021	
*	80435	37	<input type="checkbox"/> Surface Testing of Pavements – IRI	Jan. 1, 2021	Jan. 1, 2022
	80410	38	<input type="checkbox"/> Traffic Spotters	Jan. 1, 2019	
*	20338	39	<input type="checkbox"/> Training Special Provisions	Oct. 15, 1975	Sept. 2, 2021
	80318	40	<input type="checkbox"/> Traversable Pipe Grate for Concrete End Sections	Jan. 1, 2013	Jan. 1, 2018
*	80429	41	<input type="checkbox"/> Ultra-Thin Bonded Wearing Course	April 1, 2020	Jan. 1, 2022
	80439	42	<input checked="" type="checkbox"/> Vehicle and Equipment Warning Lights	Nov. 1, 2021	
	80440	43	<input type="checkbox"/> Waterproofing Membrane System	Nov. 1, 2021	
	80302	44	<input type="checkbox"/> Weekly DBE Trucking Reports	June 2, 2012	Nov. 1, 2021
	80427	45	<input checked="" type="checkbox"/> Work Zone Traffic Control Devices	Mar. 2, 2020	
	80071	46	<input type="checkbox"/> Working Days	Jan. 1, 2002	

The following special provisions are in the 2022 Standard Specifications and Recurring Special Provisions.

<u>File Name</u>	<u>Special Provision Title</u>	<u>New Location(s)</u>	<u>Effective</u>	<u>Revised</u>
80425	Cape Seal	Sections 405, 1003	Jan. 1, 2020	Jan. 1, 2021
80387	Contrast Preformed Plastic Pavement Marking	Articles 780.08, 1095.03	Nov. 1, 2017	
80402	Disposal Fees	Article 109.04(b)	Nov. 1, 2018	
80378	Dowel Bar Inserter	Articles 420.03, 420.05, 1103.20	Jan. 1, 2017	Jan. 1, 2018
80421	Electric Service Installation	Articles 804.04, 804.05	Jan. 1, 2020	
80415	Emulsified Asphalts	Article 1032.06	Aug. 1, 2019	
80423	Engineer's Field Office and Laboratory	Section 670	Jan. 1, 2020	
80417	Geotechnical Fabric for Pipe Underdrains and French Drains	Articles 1080.01(a), 1080.05	Nov. 1, 2019	
80420	Geotextile Retaining Walls	Article 1080.06(d)	Nov. 1, 2019	
80304	Grooving for Recessed Pavement Markings	Articles 780.05, 780.14, 780.15	Nov. 1, 2012	Nov. 1, 2020
80416	Hot-Mix Asphalt – Binder and Surface Course	Sections 406, 1003, 1004, 1030, 1101	July 2, 2019	Nov. 1, 2019
80398	Hot-Mix Asphalt – Longitudinal Joint Sealant	Sections 406, 1032	Aug. 1, 2018	Nov. 1, 2019
80406	Hot-Mix Asphalt – Mixture Design Verification and Production (Modified for I-FIT)	Sections 406, 1030	Jan. 1, 2019	Jan. 2, 2021
80347	Hot-Mix Asphalt – Pay for Performance Using Percent Within Limits – Jobsite Sampling	Sections 406, 1030	Nov. 1, 2014	July 2, 2019
80383	Hot-Mix Asphalt – Quality Control for Performance	Sections 406, 1030	April 1, 2017	July 2, 2019
80393	Manholes, Valve Vaults, and Flat Slab Tops	Articles 602.02, 1042.10	Jan. 1, 2018	Mar. 1, 2019
80424	Micro-Surfacing and Slurry Sealing	Sections 404, 1003	Jan. 1, 2020	Jan. 1, 2021
80428	Mobilization	Article 671.02	April 1, 2020	
80412	Obstruction Warning Luminaires, LED	Sections 801, 822, 1067	Aug. 1, 2019	
80359	Portland Cement Concrete Bridge Deck Curing	Articles 1020.13, 1022.03	April 1, 2015	Nov. 1, 2019
80431	Portland Cement Concrete Pavement Patching	Articles 701.17(e)(3)b, 1001.01(d), 1020.05(b)(5)	July 1, 2020	
80432	Portland Cement Concrete Pavement Placement	Article 420.07	July 1, 2020	
80300	Preformed Plastic Pavement Marking Type D - Inlaid	Articles 780.08, 1095.03	April 1, 2012	April 1, 2016
80157	Railroad Protective Liability Insurance (5 and 10)	Article 107.11	Jan. 1, 2006	
80306	Reclaimed Asphalt Pavement (RAP) and Reclaimed Asphalt Shingles (RAS)	Section 1031	Nov. 1, 2012	Jan. 2, 2021
80407	Removal and Disposal of Regulated Substances	Section 669	Jan. 1 2019	Jan. 1, 2020
80419	Silt Fence, Inlet Filters, Ground Stabilization and Riprap Filter Fabric	Articles 280.02, 280.04, 1080.02, 1080.03, 1081.15	Nov. 1, 2019	July 1, 2021
80408	Steel Plate Beam Guardrail Manufacturing	Article 1006.25	Jan. 1, 2019	
80413	Structural Timber	Article 1007.03	Aug. 1, 2019	
80298	Temporary Pavement Marking	Section 703, Article 1095.06	April 1, 2012	April 1, 2017
80409	Traffic Control Devices – Cones	Article 701.15(a), 1106.02(b)	Jan. 1, 2019	
80288	Warm Mix Asphalt	Sections 406, 1030, 1102	Jan. 1, 2012	April 1, 2016
80414	Wood Fence Sight Screen	Article 641.02	Aug. 1, 2019	April 1, 2020

The following special provisions require additional information from the designer. The additional information needs to be submitted as a separate document. The Project Coordination and Implementation section will then include the information in the applicable special provision.

- Bridge Demolition Debris
- Building Removal - Case I
- Building Removal – Case II
- Building Removal - Case III
- Building Removal-Case IV
- Completion Date
- Completion Date Plus Working Days
- DBE Participation
- Railroad Protective Liability Insurance
- Training Special Provisions
- Working Days

State of Illinois
DEPARTMENT OF TRANSPORTATION
Bureau of Local Roads & Streets
SPECIAL PROVISION
FOR
LOCAL QUALITY ASSURANCE/ QUALITY MANAGEMENT QC/QA
Effective: January 1, 2022

Replace the first five paragraphs of Article 1030.06 of the Standard Specifications with the following:

“1030.06 Quality Management Program. The Quality Management Program (QMP) will be Quality Control / Quality Assurance (QC/QA) according to the following.”

Delete Article 1030.06(d)(1) of the Standard Specifications.

Revise Article 1030.09(g)(3) of the Standard Specifications to read:

“(3) If core testing is the density verification method, the Contractor shall provide personnel and equipment to collect density verification cores for the Engineer. Core locations will be determined by the Engineer following the document “Hot-Mix Asphalt QC/QA Procedure for Determining Random Density Locations” at density verification intervals defined in Article 1030.09(b). After the Engineer identifies a density verification location and prior to opening to traffic, the Contractor shall cut a 4 in. (100 mm) diameter core. With the approval of the Engineer, the cores may be cut at a later time.”

Revise Article 1030.09(h)(2) of the Standard Specifications to read:

“(2) After final rolling and prior to paving subsequent lifts, the Engineer will identify the random density verification test locations. Cores or nuclear density gauge testing will be used for density verification. The method used for density verification will be as selected below.

Density Verification Method	
<input type="checkbox"/>	Cores
<input checked="" type="checkbox"/>	Nuclear Density Gauge (Correlated when paving \geq 3,000 tons per mixture)

Density verification test locations will be determined according to the document “Hot-Mix Asphalt QC/QA Procedure for Determining Random Density Locations”. The density testing interval for paving wider than or equal to 3 ft (1 m) will be 0.5 miles (800 m) for lift thicknesses of 3 in. (75 mm) or less and 0.2 miles (320 m) for lift thicknesses greater than 3 in. (75 mm). The density testing interval for paving less than 3 ft (1 m) wide will be 1 mile (1,600 m). If a day’s paving will be less than the prescribed density testing interval, the length of the day’s paving will be the interval for that day. The density testing interval for mixtures used for patching will be 50 patches with a minimum of one test per mixture per project.

If core testing is the density verification method, the Engineer will witness the Contractor coring, and secure and take possession of all density samples at the

density verification locations. The Engineer will test the cores collected by the Contractor for density according to Illinois Modified AASHTO T 166 or AASHTO T 275.

If nuclear density gauge testing is the density verification method, the Engineer will conduct nuclear density gauge tests. The Engineer will follow the density testing procedure detailed in the document "Illinois Modified ASTM D 2950, Standard Test Method for Density of Bituminous Concrete In-Place by Nuclear Method".

A density verification test will be the result of a single core or the average of the nuclear density tests at one location. The results of each density test must be within acceptable limits. The Engineer will promptly notify the Contractor of observed deficiencies."

Revise the seventh paragraph and all subsequent paragraphs in Section D. of the document "Hot-Mix Asphalt QC/QA Initial Daily Plant and Random Samples" to read:

"Mixtures shall be sampled from the truck at the plant by the Contractor following the same procedure used to collect QC mixture samples (Section A). This process will be witnessed by the Engineer who will take custody of the verification sample. Each sample bag with a verification mixture sample will be secured by the Engineer using a locking ID tag. Sample boxes containing the verification mixture sample will be sealed/taped by the Engineer using a security ID label."

Grace Foss

From: Grace Foss
Sent: Thursday, January 06, 2022 3:35 PM
To: Aaron Grosskopf
Subject: RE: Timber Trails Paving Project Addendum Two
Attachments: Gilberts Signed Addendum #2.pdf

Good Afternoon Aaron,

Please see attached signed Addendum #2 for the Village of Gilberts Timber Trails Paving Project. I will put the original in with our bid.

Thank you,

Grace Foss
Schroeder Asphalt Services, Inc.
P.O. Box 831
Huntley, IL 60142
815/923-4380
Fax: 815/923-4389
grace@schroederasphalt.com



From: Aaron Grosskopf <agrosskopf@villageofgilberts.com>
Sent: Thursday, January 06, 2022 2:45 PM
To: Grace Foss <grace@schroederasphalt.com>
Subject: Timber Trails Paving Project Addendum Two

Good Afternoon,

Please see attached addendum two. Please sign and return a copy to me via email and include in sealed bid submittal.

Thanks and have a great day!

Aaron Grosskopf
Director of Public Works
Village of Gilberts
73 Industrial Drive Gilberts, IL 60136
agrosskopf@villageofgilberts.com
(847) 428-7057

Grace Foss

From: Aaron Grosskopf <agrosskopf@villageofgilberts.com>
To: Grace Foss
Sent: Friday, January 07, 2022 7:35 AM
Subject: Read: Timber Trails Paving Project Addendum Two

Your message

To: Aaron Grosskopf
Subject: RE: Timber Trails Paving Project Addendum Two
Sent: Thursday, January 6, 2022 3:34:37 PM (UTC-06:00) Central Time (US & Canada)

was read on Thursday, January 6, 2022 3:35:49 PM (UTC-06:00) Central Time (US & Canada).



Local Public Agency Proposal Bid Bond



Local Public Agency Village of Gilberts	County Kane	Section Number 22-00000-01-GM
--	----------------	----------------------------------

WE, Schroeder Asphalt Services, inc. as PRINCIPAL, and Hudson Insurance Company as SURETY, are held jointly,

severally and firmly bound unto the above Local Public Agency (hereafter referred to as "LPA") in the penal sum of 5% of the total bid price, or for the amount specified in the proposal documents in effect on the date of invitation for bids, whichever is the lesser sum. We bind ourselves, our heirs, executors, administrators, successors, and assigns, jointly pay to the LPA this sum under the conditions of this instrument.

WHEREAS THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH that, the said PRINCIPAL is submitting a written proposal to the LPA acting through its awarding authority for the construction of the work designated as the above section.

THEREFORE if the proposal is accepted and a contract awarded to the PRINCIPAL by the LPA for the above designated section and the PRINCIPAL shall within fifteen (15) days after award enter into a formal contract, furnish surety guaranteeing the faithful performance of the work, and furnish evidence of the required insurance coverage, all as provided in the "Standard Specifications for Road and Bridge Construction" and applicable Supplemental Specifications, then this obligation shall become void; otherwise it shall remain in full force and effect.

IN THE EVENT the LPA determines the PRINCIPAL has failed to enter into a formal contract in compliance with any requirements set forth in the preceding paragraph, then the LPA acting through its awarding authority shall immediately be entitled to recover the full penal sum set out above, together with all court costs, all attorney fees, and any other expense of recovery.

IN TESTIMONY WHEREOF, the said PRINCIPAL and the said SURETY have caused this instrument to be signed by their respective officers this 13th of January, 2022
Day Month and Year

Principal

Company Name
Schroeder Asphalt Services, inc.

Signature [Signature] Date 1/13/2022

By: [Signature]

Title President

Company Name

Signature Date

By:

Title

(If Principal is a joint venture of two or more contractors, the company names, and authorized signatures of each contractor must be affixed.)

Surety

Name of Surety
Hudson Insurance Company

Signature of Attorney-in-Fact [Signature] Date 1/13/2022

By: [Signature]

James I. Moore



STATE OF IL
COUNTY OF DuPage

I Graciela Casaus, a Notary Public in and for said county do hereby certify that

Ronald Schroeder and James I. Moore

(Insert names of individuals signing on behalf of PRINCIPAL & SURETY)

who are each personally known to me to be the same persons whose names are subscribed to the foregoing instrument on behalf of PRINCIPAL and SURETY, appeared before me this day in person and acknowledged respectively, that they signed and delivered said instruments as their free and voluntary act for the uses and purposes therein set forth.

Given under my hand and notarial seal this 13th day of January, 2022
Day Month and Year

(SEAL)



Notary Public Signature
Graciela Casaus
Date commission expires 05/05/2023

Local Public Agency

County

Section Number

Village of Gilberts

Kane

22-00000-01-GM

ELECTRONIC BID BOND

Electronic bid bond is allowed (box must be checked by LPA if electronic bid bond is allowed)

The Principal may submit an electronic bid bond, in lieu of completing the above section of the Proposal Bid Bond Form. By providing an electronic bid bond ID code and signing below, the Principal is ensuring the identified electronic bid bond has been executed and the Principal and Surety are firmly bound unto the LPA under the conditions of the bid bond as shown above. (If PRINCIPAL is a joint venture of two or more contractors, an electronic bid bond ID code, company/Bidder name title and date must be affixed for each contractor in the venture.)

Electronic Bid Bond ID Code

--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--

Company/Bidder Name

--

Signature

Date

--

--

Title

--

Bond No. Bid Bond



POWER OF ATTORNEY

KNOW ALL MEN BY THESE PRESENTS: That HUDSON INSURANCE COMPANY, a corporation of the State of Delaware, with offices at 100 William Street, New York, New York, 10038, has made, constituted and appointed, and by these presents, does make, constitute and appoint

James I. Moore of the State of IL

its true and lawful Attorney(s)-in-Fact, at New York, New York, each of them alone to have full power to act without the other or others, to make, execute and deliver on its behalf, as Surety, bonds and undertakings given for any and all purposes, also to execute and deliver on its behalf as aforesaid renewals, extensions, agreements, waivers, consents or stipulations relating to such bonds or undertakings provided, however, that no single bond or undertaking shall obligate said Company for any portion of the penal sum thereof in excess of the sum of Ten Million Dollars (\$10,000,000.00).

Such bonds and undertakings when duly executed by said Attorney(s)-in-Fact, shall be binding upon said Company as fully and to the same extent as if signed by the President of said Company under its corporate seal attested by its Secretary.

In Witness Whereof, HUDSON INSURANCE COMPANY has caused these presents to be of its Senior Vice President thereunto duly attested on this 14th day of December, 20 17 at New York, New York.



Attest: Dina Daskalakis, Corporate Secretary


HUDSON INSURANCE COMPANY

By: Michael P. Cifone, Senior Vice President

STATE OF NEW YORK COUNTY OF NEW YORK SS.

On the 14th day of December, 20 17 before me personally came Michael P. Cifone to me known, who being by me duly sworn did depose and say that he is a Senior Vice President of HUDSON INSURANCE COMPANY, the corporation described herein and which executed the above instrument, that he knows the seal of said Corporation, that the seal affixed to said instrument is such corporate seal, that it was so affixed by order of the Board of Directors of said Corporation, and that he signed his name thereto, by like order.

(Notarial Seal)



ANN M. MURPHY, Notary Public, State of New York, No. 01MU6067553, Qualified in Nassau County, Commission Expires December 10, 2021

CERTIFICATION

STATE OF NEW YORK COUNTY OF NEW YORK

The undersigned Dina Daskalakis hereby certifies:

That the original resolution, of which the following is a true and correct copy, was duly adopted by unanimous written consent of the Board of Directors of Hudson Insurance Company dated July 27th, 2007, and has not since been revoked, amended or modified:

"RESOLVED, that the President, the Executive Vice Presidents, the Senior Vice Presidents and the Vice Presidents shall have the authority and discretion, to appoint such agent or agents, or attorney or attorneys-in-fact, for the purpose of carrying on this Company's surety business, and to empower such agent or agents, or attorney or attorneys-in-fact, to execute and deliver, under this Company's seal or otherwise, bonds obligations, and recognizances, whether made by this Company as surety thereon or otherwise, indemnity contracts, contracts and certificates, and any and all other contracts and undertakings made in the course of this Company's surety business, and renewals, extensions, agreements, waivers, consents or stipulations regarding undertakings so made; and

FURTHER RESOVLED, that the signature of any such Officer of the Company and the Company's seal may be affixed by facsimile to any power of attorney or certification given for the execution of any bond, undertaking, recognizance, contract of indemnity or other written obligation in the nature thereof or related thereto, such signature and seal when so used whether heretofore or hereafter, being hereby adopted by the Company as the original signature of such officer and the original seal of the Company, to be valid and binding upon the Company with the same force and effect as though manually affixed."

THAT the above and foregoing is a full, true and correct copy of Power of Attorney issued by said Company, and of the whole of the original and that the said Power of Attorney is still in full force and effect and has not been revoked, and furthermore that the Resolution of the Board of Directors, set forth in the said Power of Attorney is now in force.

Witness the hand of the undersigned and the seal of said Corporation this 13th day of January, 2022.

(Corporate seal)



By: Dina Daskalakis, Secretary